
USDA-Natural Resources Conservation Service Connecticut

Scenario Cost:

Practice: 620 - Underground Outlet

Scenario: #1 - 4 inch Corrugated Plastic Pipe (CPP) only

Scenario Description:
Install 75 feet of 4" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench is excavated 52" 
deep and 24" wide by hydraulic track excavator.  Costs include 4" CPT or PVC pipe, trench excavation, pipe bedding, trench backfill, rodent 
guard and laid up stone headwall at outlet.  This practice is often installed in conjunction with roof runoff practices.  

Before Situation:
Roof runoff or surface runoff that becomes contaminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
"Clean" storm water runoff is diverted away from an agricultural waste management system to minimize the volume of runoff that is 
contaminated by agricultural waste.  Associated practices are Critical Area Planting (342) and Roof Runoff Structure (558).

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 75

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,008.61 Scenario Cost/Unit: $13.45

Cost Details (by category):

Equipment/Installation

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6-8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$2.09 20 $41.80

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.36 44 $103.84

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.48 2 $48.96

Materials

992Pipe, PVC, 4", SDR 35 Materials:  - 4" - PVC - SDR 35 - ASTM D3034 Foot $1.71 10 $17.10

2529Rat Guard, 6" diameter Mild steel prong type rodent guard, 6 inch diameter.  
Attaches to the top of outlet pipe.  Includes materials and 
shipping only.

Each $7.64 1 $7.64

1270Pipe, HDPE, 4", PCPT, Single 
Wall

Pipe, Corrugated Plastic Tubing, Single Wall, Perforated, 4" 
diameter - ASTM F405. Material cost only.

Foot $0.46 65 $29.90

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$35.25 4 $141.00

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$84.90 0.25 $21.23

1418Headwall, stone or concrete 
bag

Laid up stone or concrete bag headwall for a pipe inlet.  
Square Foot unit is a vertical area measurement of the 
headwall cross-section.  Includes materials, equipment and 
labor.

Square 
Foot

$33.45 10 $334.50

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $262.64 1 $262.64
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USDA-Natural Resources Conservation Service Connecticut

Scenario Cost:

Practice: 620 - Underground Outlet

Scenario: #2 - 6 inch Corrugated Plastic Pipe (CPP) only

Scenario Description:
Install 150 feet of 6" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench is excavated 
approximately 54"deep and 24" wide by excavator.  Costs include 6" HDPE corrugated single wall plastic tubing, trench excavation, trench 
backfill and compaction, rodent guard and laid up stone headwall at outlet.  This practice is often installed in conjunction with terraces, 
diversions, sediment control basins, waterways or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 150

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,649.19 Scenario Cost/Unit: $10.99

Cost Details (by category):

Equipment/Installation

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.85 89 $164.65

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6-8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$2.09 39 $81.51

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $40.82 2 $81.64

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.48 2 $48.96

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$84.90 1 $84.90

993Pipe, PVC, 6", SDR 35 Materials:  - 6" - PVC - SDR 35 - ASTM D3034 Foot $3.82 10 $38.20

1242Pipe, HDPE, 6", CPT, Single 
Wall

Pipe, Corrugated Plastic Tubing, Single Wall, 6" diameter - 
ASTM F405. Material cost only.

Foot $1.12 140 $156.80

1418Headwall, stone or concrete 
bag

Laid up stone or concrete bag headwall for a pipe inlet.  
Square Foot unit is a vertical area measurement of the 
headwall cross-section.  Includes materials, equipment and 
labor.

Square 
Foot

$33.45 10 $334.50

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$35.25 11 $387.75

2529Rat Guard, 6" diameter Mild steel prong type rodent guard, 6 inch diameter.  
Attaches to the top of outlet pipe.  Includes materials and 
shipping only.

Each $7.64 1 $7.64

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $262.64 1 $262.64
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USDA-Natural Resources Conservation Service Connecticut

Scenario Cost:

Practice: 620 - Underground Outlet

Scenario: #3 - 8 inch Corrugated Plastic Pipe (CPP) only

Scenario Description:
Install 150 feet of 8" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench is excavated 
approximately 54"deep and 24" wide by excavator.  Costs include 8" HDPE corrugated single wall plastic tubing, trench excavation, trench 
backfill and compaction, rodent guard and laid up stone headwall at outlet.  This practice is often installed in conjunction with terraces, 
diversions, sediment control basins, waterways or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 150

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,041.52 Scenario Cost/Unit: $13.61

Cost Details (by category):

Equipment/Installation

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6-8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$2.09 33 $68.97

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.85 83 $153.55

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $40.82 2 $81.64

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.48 4 $97.92

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$84.90 1 $84.90

1418Headwall, stone or concrete 
bag

Laid up stone or concrete bag headwall for a pipe inlet.  
Square Foot unit is a vertical area measurement of the 
headwall cross-section.  Includes materials, equipment and 
labor.

Square 
Foot

$33.45 10 $334.50

2530Rat Guard, 8" diameter Mild steel prong type rodent guard, 8 inch diameter.  
Attaches to the top of outlet pipe.  Includes materials and 
shipping only.

Each $9.55 1 $9.55

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$35.25 17 $599.25

1272Pipe, HDPE, 8", PCPT, Single 
Wall

Pipe, Corrugated Plastic Tubing, Single Wall, Perforated, 8" 
diameter - ASTM F667. Material cost only.

Foot $2.00 140 $280.00

994Pipe, PVC, 8", SDR 35 Materials:  - 8" - PVC - SDR 35 - ASTM D3034 Foot $6.86 10 $68.60

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $262.64 1 $262.64
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USDA-Natural Resources Conservation Service Connecticut

Scenario Cost:

Practice: 620 - Underground Outlet

Scenario: #4 - 10 inch High Density Polyethylene (HDPE) Pipe only

Scenario Description:
Install 150 feet of 10" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench Excavation is 
58" deep and 28" wide.  Costs include 10" HDPE pipe, trench excavation, trench backfill, rodent guard and laid up stone headwall at outlet.  
This practice is often installed in conjunction with terraces, diversions, sediment control basins, waterways or simlar practices. 

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 150

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,745.47 Scenario Cost/Unit: $18.30

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.36 78 $184.08

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6-8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$2.09 28 $58.52

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.48 4 $97.92

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $40.82 2 $81.64

Materials

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$35.25 22 $775.50

1243Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 10"

Pipe, Corrugated HDPE Double Wall, 10" diameter with soil 
tight joints - AASHTO M252. Material cost only.

Foot $5.68 150 $852.00

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$84.90 1 $84.90

1418Headwall, stone or concrete 
bag

Laid up stone or concrete bag headwall for a pipe inlet.  
Square Foot unit is a vertical area measurement of the 
headwall cross-section.  Includes materials, equipment and 
labor.

Square 
Foot

$33.45 10 $334.50

2531Rat Guard, 10" diameter Mild steel prong type rodend guard, 10 inch diameter.  
Attaches to the top of outlet pipe.  Includes materials and 
shipping only.

Each $13.77 1 $13.77

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $262.64 1 $262.64
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USDA-Natural Resources Conservation Service Connecticut

Scenario Cost:

Practice: 620 - Underground Outlet

Scenario: #5 - 4 to 6 inch Corrugated Plastic Pipe (CPP) with Riser

Scenario Description:
Install 150 feet of 6" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench is excavated 
approximately 54"deep and 24" wide by excavator.  Costs include 6" HDPE corrugated single wall plastic tubing, 8" Perforated PVC Riser 
Inlet, trench excavation, trench backfill, rodent guard and laid up stone headwall at outlet.  This practice is often installed in conjunction 
with terraces, diversions, sediment control basins, waterways or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 150

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,861.97 Scenario Cost/Unit: $12.41

Cost Details (by category):

Equipment/Installation

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6-8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$2.09 38 $79.42

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.85 88 $162.80

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $40.82 2 $81.64

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.48 2 $48.96

Materials

2529Rat Guard, 6" diameter Mild steel prong type rodent guard, 6 inch diameter.  
Attaches to the top of outlet pipe.  Includes materials and 
shipping only.

Each $7.64 1 $7.64

1418Headwall, stone or concrete 
bag

Laid up stone or concrete bag headwall for a pipe inlet.  
Square Foot unit is a vertical area measurement of the 
headwall cross-section.  Includes materials, equipment and 
labor.

Square 
Foot

$33.45 10 $334.50

1262Inlet, riser, 8" Riser, polymer, complete vertical perforated UGO inlet 
with Tee, orifice plate if needed, 8" diameter.  Materials 
only.

Each $108.36 2 $216.72

1242Pipe, HDPE, 6", CPT, Single 
Wall

Pipe, Corrugated Plastic Tubing, Single Wall, 6" diameter - 
ASTM F405. Material cost only.

Foot $1.12 140 $156.80

993Pipe, PVC, 6", SDR 35 Materials:  - 6" - PVC - SDR 35 - ASTM D3034 Foot $3.82 10 $38.20

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$35.25 11 $387.75

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$84.90 1 $84.90

Mobilization
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USDA-Natural Resources Conservation Service Connecticut

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $262.64 1 $262.64
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USDA-Natural Resources Conservation Service Connecticut

Scenario Cost:

Practice: 620 - Underground Outlet

Scenario: #6 - 4 to 6 inch Polyvinyl Chrolide (PVC) Pipe with Catch Basin upto 50 feet in length

Scenario Description:
Install 50 feet of 6" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench is excavated 52" 
deep and 24" wide by hydraulic track excavator.  Costs include 6" SDR-35 pipe, Precast concrete drop inlet with steel grate, trench 
excavation, trench backfill, rodent guard and laid up stone headwall at outlet.  This practice is often installed in conjunction with terraces, 
diversions, sediment control basins, waterways, roof runoff structures, or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contaminated with agricultural wastes significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway (412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), Roof Runoff Structure (558), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 50

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,900.38 Scenario Cost/Unit: $38.01

Cost Details (by category):

Equipment/Installation

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6-8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$2.09 11 $22.99

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.75 6 $34.50

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.85 25 $46.25

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $40.82 2 $81.64

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.48 2 $48.96

Materials

2529Rat Guard, 6" diameter Mild steel prong type rodent guard, 6 inch diameter.  
Attaches to the top of outlet pipe.  Includes materials and 
shipping only.

Each $7.64 1 $7.64

1418Headwall, stone or concrete 
bag

Laid up stone or concrete bag headwall for a pipe inlet.  
Square Foot unit is a vertical area measurement of the 
headwall cross-section.  Includes materials, equipment and 
labor.

Square 
Foot

$33.45 10 $334.50

1258Catch Basin, concrete, 3'x3'x6' Catch Basin, Precast Concrete, 3' square or round, cast 
grate, 6' deep.  Includes materials, equipment and labor.

Each $785.36 1 $785.36

993Pipe, PVC, 6", SDR 35 Materials:  - 6" - PVC - SDR 35 - ASTM D3034 Foot $3.82 50 $191.00

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$84.90 1 $84.90

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $262.64 1 $262.64
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USDA-Natural Resources Conservation Service Connecticut

Scenario Cost:

Practice: 620 - Underground Outlet

Scenario: #7 - 4 to 6 inch Polyvinyl Chloride (PVC)Pipe with Catch Basin over 50 feet in length

Scenario Description:
Install 150 feet of 6" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench is excavated 52" 
deep and 24" wide by hydraulic track excavator.  Costs include 6" SDR-35 pipe, Precast concrete drop inlet with steel grate, trench 
excavation, trench backfill, rodent guard and laid up stone headwall at outlet.  This practice is often installed in conjunction with terraces, 
diversions, sediment control basins, waterways, roof runoff structures, or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contaminated with agricultural wastes significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway (412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), Roof Runoff Structure (558), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 150

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,432.11 Scenario Cost/Unit: $16.21

Cost Details (by category):

Equipment/Installation

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6-8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$2.09 33 $68.97

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.85 50 $92.50

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.75 16 $92.00

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $40.82 2 $81.64

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.48 2 $48.96

Materials

993Pipe, PVC, 6", SDR 35 Materials:  - 6" - PVC - SDR 35 - ASTM D3034 Foot $3.82 150 $573.00

1258Catch Basin, concrete, 3'x3'x6' Catch Basin, Precast Concrete, 3' square or round, cast 
grate, 6' deep.  Includes materials, equipment and labor.

Each $785.36 1 $785.36

1418Headwall, stone or concrete 
bag

Laid up stone or concrete bag headwall for a pipe inlet.  
Square Foot unit is a vertical area measurement of the 
headwall cross-section.  Includes materials, equipment and 
labor.

Square 
Foot

$33.45 10 $334.50

2529Rat Guard, 6" diameter Mild steel prong type rodent guard, 6 inch diameter.  
Attaches to the top of outlet pipe.  Includes materials and 
shipping only.

Each $7.64 1 $7.64

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$84.90 1 $84.90

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $262.64 1 $262.64
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Scenario Cost:

Practice: 620 - Underground Outlet

Scenario: #8 - 8 to 12 inch High Density Polyethylene (HDPE) Pipe with Riser

Scenario Description:
Install 150 feet of 10" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench Excavation is 
58" deep and 28" wide.  Costs include 10" HDPE pipe, 12" Perforated PVC Riser Inlet, trench excavation, trench backfill, rodent guard and 
laid up stone headwall at outlet.  This practice is often installed in conjunction with terraces, diversions, sediment control basins, 
waterways or simlar practices. 

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 150

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,039.33 Scenario Cost/Unit: $20.26

Cost Details (by category):

Equipment/Installation

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6-8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$2.09 28 $58.52

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.36 78 $184.08

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $40.82 2 $81.64

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.48 4 $97.92

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$84.90 1 $84.90

1243Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 10"

Pipe, Corrugated HDPE Double Wall, 10" diameter with soil 
tight joints - AASHTO M252. Material cost only.

Foot $5.68 150 $852.00

1263Inlet, riser, 10" Riser, polymer, complete vertical perforated UGO inlet 
with Tee, orifice plate if needed, 10" diameter.  Materials 
only.

Each $146.93 2 $293.86

1418Headwall, stone or concrete 
bag

Laid up stone or concrete bag headwall for a pipe inlet.  
Square Foot unit is a vertical area measurement of the 
headwall cross-section.  Includes materials, equipment and 
labor.

Square 
Foot

$33.45 10 $334.50

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$35.25 22 $775.50

2531Rat Guard, 10" diameter Mild steel prong type rodend guard, 10 inch diameter.  
Attaches to the top of outlet pipe.  Includes materials and 
shipping only.

Each $13.77 1 $13.77

Mobilization
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Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $262.64 1 $262.64

620 - Underground Outlet (8 to 12 inch High Density Polyethylene (HDPE) Pipe with Riser) -  Page 2 of 2

FY2015 - Compiled 10/27/2014



USDA-Natural Resources Conservation Service Connecticut

Scenario Cost:

Practice: 620 - Underground Outlet

Scenario: #9 - 8 to 12 inch High Density Polyethylene (HDPE) Pipe with Catch Basin upto 50 feet in length

Scenario Description:
Install 50 feet of 10" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench Excavation is 
58" deep and 28" wide.  Costs include 10" HDPE pipe, Precast concrete drop inlet with steel grate, trench excavation, trench backfill, rodent 
guard and laid up stone headwall at outlet.  This practice is often installed in conjunction with terraces, diversions, sediment control basins, 
waterways or simlar practices. 

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 50

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,313.62 Scenario Cost/Unit: $46.27

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.36 32 $75.52

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6-8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$2.09 12 $25.08

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.48 2 $48.96

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $40.82 2 $81.64

Materials

1258Catch Basin, concrete, 3'x3'x6' Catch Basin, Precast Concrete, 3' square or round, cast 
grate, 6' deep.  Includes materials, equipment and labor.

Each $785.36 1 $785.36

1243Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 10"

Pipe, Corrugated HDPE Double Wall, 10" diameter with soil 
tight joints - AASHTO M252. Material cost only.

Foot $5.68 50 $284.00

2531Rat Guard, 10" diameter Mild steel prong type rodend guard, 10 inch diameter.  
Attaches to the top of outlet pipe.  Includes materials and 
shipping only.

Each $13.77 1 $13.77

1418Headwall, stone or concrete 
bag

Laid up stone or concrete bag headwall for a pipe inlet.  
Square Foot unit is a vertical area measurement of the 
headwall cross-section.  Includes materials, equipment and 
labor.

Square 
Foot

$33.45 10 $334.50

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$84.90 1 $84.90

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$35.25 9 $317.25

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $262.64 1 $262.64
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Scenario Cost:

Practice: 620 - Underground Outlet

Scenario: #10 - 8 to 12 inch High Density Polyethylene (HDPE) Pipe with Catch Basin over 50 feet in length

Scenario Description:
Install 150 feet of 10" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench Excavation is 
58" deep and 28" wide.  Costs include 10" HDPE pipe, Precast concrete drop inlet with steel grate, trench excavation, trench backfill, rodent 
guard and laid up stone headwall at outlet.  This practice is often installed in conjunction with terraces, diversions, sediment control basins, 
waterways or simlar practices. 

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 150

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,733.39 Scenario Cost/Unit: $24.89

Cost Details (by category):

Equipment/Installation

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6-8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$2.09 36 $75.24

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.36 97 $228.92

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $40.82 2 $81.64

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.48 4 $97.92

Materials

1243Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 10"

Pipe, Corrugated HDPE Double Wall, 10" diameter with soil 
tight joints - AASHTO M252. Material cost only.

Foot $5.68 150 $852.00

1258Catch Basin, concrete, 3'x3'x6' Catch Basin, Precast Concrete, 3' square or round, cast 
grate, 6' deep.  Includes materials, equipment and labor.

Each $785.36 1 $785.36

1418Headwall, stone or concrete 
bag

Laid up stone or concrete bag headwall for a pipe inlet.  
Square Foot unit is a vertical area measurement of the 
headwall cross-section.  Includes materials, equipment and 
labor.

Square 
Foot

$33.45 10 $334.50

2531Rat Guard, 10" diameter Mild steel prong type rodend guard, 10 inch diameter.  
Attaches to the top of outlet pipe.  Includes materials and 
shipping only.

Each $13.77 1 $13.77

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$84.90 1 $84.90

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$35.25 26 $916.50

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $262.64 1 $262.64
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Scenario Cost:

Practice: 620 - Underground Outlet

Scenario: #11 - 14 to 18 inch High Density Polyethylene (HDPE) Pipe with Catch Basin

Scenario Description:
Install 150 feet of 18" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench excavation is 
66" deep x 39" wide.  Costs include 18" HDPE pipe, Precast concrete drop inlet with steel grate, trench excavation, bedding material, trench 
backfill, rodent guard and laid up stone headwall at outlet.  This practice is often is installed in conjunction with terraces, diversions, 
sediment control basins, waterways or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contaminated with agricultural wastes that significantly contributes to the amount of 
runoff that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 150

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,045.52 Scenario Cost/Unit: $33.64

Cost Details (by category):

Equipment/Installation

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.85 171 $316.35

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6-8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$2.09 72 $150.48

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.48 4 $97.92

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $40.82 2 $81.64

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$84.90 1 $84.90

1418Headwall, stone or concrete 
bag

Laid up stone or concrete bag headwall for a pipe inlet.  
Square Foot unit is a vertical area measurement of the 
headwall cross-section.  Includes materials, equipment and 
labor.

Square 
Foot

$33.45 10 $334.50

2534Rat Guard, 18" diameter Mild steel prong type rodent guard, 18 inch diameter.  
Attaches to the top of outlet pipe.  Includes materials and 
shipping only.

Each $70.44 1 $70.44

1258Catch Basin, concrete, 3'x3'x6' Catch Basin, Precast Concrete, 3' square or round, cast 
grate, 6' deep.  Includes materials, equipment and labor.

Each $785.36 1 $785.36

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$35.73 26 $928.98

1245Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 18"

Pipe, Corrugated HDPE Double Wall, 18" diameter with soil 
tight joints - AASHTO M294. Material cost only.

Foot $11.29 150 $1,693.50

Mobilization
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Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $501.45 1 $501.45
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Scenario Cost:

Practice: 620 - Underground Outlet

Scenario: #12 - 20 to 24 inch High Density Polyethylene (HDPE) Pipe with Catch Basin

Scenario Description:
Install 150 feet of 24" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench excavation is 
72" x 48" wide.  Costs include 24" HDPE pipe, Precast concrete drop inlet with steel grate, 24" HDPE pipe, trench excavation, bedding 
material, trench backfill, rodent guard and laid up stone headwall at outlet.  Practice is often installed in conjunction with terraces, 
diversions, sediment control basins, waterways or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 150

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$7,129.52 Scenario Cost/Unit: $47.53

Cost Details (by category):

Equipment/Installation

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.85 134 $247.90

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6-8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$2.09 89 $186.01

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.51 89 $223.39

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.48 4 $97.92

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $40.82 2.5 $102.05

Materials

1246Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 24"

Pipe, Corrugated HDPE Double Wall, 24" diameter with soil 
tight joints - AASHTO M294. Material cost only.

Foot $18.98 150 $2,847.00

2536Rat Guard, 24" diameter Mild steel prong type rodent guard, 24 inch diameter.  
Attaches to the top of outlet pipe.  Includes materials and 
shipping only.

Each $98.66 1 $98.66

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$35.73 38 $1,357.74

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$84.90 1 $84.90

1258Catch Basin, concrete, 3'x3'x6' Catch Basin, Precast Concrete, 3' square or round, cast 
grate, 6' deep.  Includes materials, equipment and labor.

Each $785.36 1 $785.36
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Materials

1418Headwall, stone or concrete 
bag

Laid up stone or concrete bag headwall for a pipe inlet.  
Square Foot unit is a vertical area measurement of the 
headwall cross-section.  Includes materials, equipment and 
labor.

Square 
Foot

$33.45 10 $334.50

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $262.64 1 $262.64

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $501.45 1 $501.45
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Scenario Cost:

Practice: 620 - Underground Outlet

Scenario: #13 - 26 to 30 inch High Density Polyethylene (HDPE) Pipe with Catch Basin

Scenario Description:
Install 200 feet of 30" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench excavation is 
78" deep x 56" wide.  Costs include 30" HDPE pipe, Precast concrete drop inlet with steel grate, trench excavation, bedding material, trench 
backfill, rodent guard and laid up stone headwall at outlet.  This practices is often installed in conjunction with terraces, diversions, 
sediment control basins, waterways or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 200

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$12,361.32 Scenario Cost/Unit: $61.81

Cost Details (by category):

Equipment/Installation

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6-8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$2.09 122 $254.98

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.85 226 $418.10

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.51 122 $306.22

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $40.82 3 $122.46

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.48 5 $122.40

Materials

1053Manhole, 4' x 4' Precast Manhole with base and top delivered.   4' diameter 
x 4' depth.  Materials only.

Each $1,726.37 1 $1,726.37

2537Rat Guard, 30" diameter Mild steel prong type rodent guard, 30 inch diameter.  
Attaches to the top of outlet pipe.  Includes materials and 
shipping only.

Each $119.59 1 $119.59

1247Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 30"

Pipe, Corrugated HDPE Double Wall, 30" diameter with soil 
tight joints - AASHTO M294. Material cost only.

Foot $27.72 200 $5,544.00

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$35.73 67 $2,393.91

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$84.90 3 $254.70
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Materials

1418Headwall, stone or concrete 
bag

Laid up stone or concrete bag headwall for a pipe inlet.  
Square Foot unit is a vertical area measurement of the 
headwall cross-section.  Includes materials, equipment and 
labor.

Square 
Foot

$33.45 10 $334.50

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $262.64 1 $262.64

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $501.45 1 $501.45
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Scenario Cost:

Practice: 620 - Underground Outlet

Scenario: #14 - Over 30 inch High Density Polyethylene (HDPE) Pipe with Catch Basin

Scenario Description:
Install 200 feet of 36" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench excavation is 
84" deep x 64" wide.  Costs include 36" HDPE pipe, Precast concrete drop inlet with steel grate, trench excavation, bedding material, trench 
backfill, rodent guard and laid up stone headwall at outlet.  This practice is often installed in conjunction with terraces, diversions, sediment 
control basins, waterways or simlar practices. 

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 200

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$16,856.22 Scenario Cost/Unit: $84.28

Cost Details (by category):

Equipment/Installation

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6-8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$2.09 157 $328.13

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.85 275 $508.75

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.51 157 $394.07

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.48 5 $122.40

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $40.82 4 $163.28

Materials

1248Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 36"

Pipe, Corrugated HDPE Double Wall, 36" diameter with soil 
tight joints - AASHTO M294. Material cost only.

Foot $36.03 200 $7,206.00

1053Manhole, 4' x 4' Precast Manhole with base and top delivered.   4' diameter 
x 4' depth.  Materials only.

Each $1,726.37 1 $1,726.37

1418Headwall, stone or concrete 
bag

Laid up stone or concrete bag headwall for a pipe inlet.  
Square Foot unit is a vertical area measurement of the 
headwall cross-section.  Includes materials, equipment and 
labor.

Square 
Foot

$33.45 10 $334.50

2538Rat Guard, 36" diameter Mild steel prong type rodent guard, 36 inch diameter.  
Attaches to the top of outlet pipe.  Includes materials and 
shipping only.

Each $145.48 1 $145.48

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$35.73 135 $4,823.55

620 - Underground Outlet (Over 30 inch High Density Polyethylene (HDPE) Pipe with Catch Basin) -  Page 1 of 2

FY2015 - Compiled 10/27/2014



USDA-Natural Resources Conservation Service Connecticut

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$84.90 4 $339.60

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $262.64 1 $262.64

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $501.45 1 $501.45
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Scenario Cost:

Practice: 620 - Underground Outlet

Scenario: #15 - 4 to 6 inch Polyvinyl Chloride (PVC) Pipe with Catch Basin w/ Horizontal Boring

Scenario Description:
Install 150 feet of 6" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench is excavated 52" 
deep and 24" wide by hydraulic track excavator.  50' of pipe installed under road with horizontal boring equipment.  Costs include 6" SDR-
35 pipe, Precast concrete drop inlet with steel grate, trench excavation, trench backfill, hor. boring equipment, rodent guard and laid up 
stone headwall at outlet.  This practice is often installed in conjunction with terraces, diversions, sediment control basins, waterways, roof 
runoff structures, or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contaminated with agricultural wastes significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway (412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), Roof Runoff Structure (558), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 150

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,195.07 Scenario Cost/Unit: $41.30

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.75 11 $63.25

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6-8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$2.09 22 $45.98

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.85 50 $92.50

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $117.15 4 $468.60

1132Horizontal Boring, > 3" 
diameter

Includes equipment, labor and setup. Foot $53.75 50 $2,687.50

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $33.69 4 $134.76

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $40.82 6 $244.92

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.48 6 $146.88

Materials

2529Rat Guard, 6" diameter Mild steel prong type rodent guard, 6 inch diameter.  
Attaches to the top of outlet pipe.  Includes materials and 
shipping only.

Each $7.64 1 $7.64

1418Headwall, stone or concrete 
bag

Laid up stone or concrete bag headwall for a pipe inlet.  
Square Foot unit is a vertical area measurement of the 
headwall cross-section.  Includes materials, equipment and 
labor.

Square 
Foot

$33.45 10 $334.50
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Materials

1258Catch Basin, concrete, 3'x3'x6' Catch Basin, Precast Concrete, 3' square or round, cast 
grate, 6' deep.  Includes materials, equipment and labor.

Each $785.36 1 $785.36

993Pipe, PVC, 6", SDR 35 Materials:  - 6" - PVC - SDR 35 - ASTM D3034 Foot $3.82 150 $573.00

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$84.90 1 $84.90

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $262.64 2 $525.28
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Scenario Cost:

Practice: 620 - Underground Outlet

Scenario: #16 - 8 to 12 inch High Density Polyethylene (HDPE) Pipe with Catch Basin w/ Horizontal Boring

Scenario Description:
Install 150 feet of 10" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench Excavation is 
58" deep and 28" wide.  50' of pipe installed under road with horizontal boring equipment.  Costs include 10" HDPE pipe, Precast concrete 
drop inlet with steel grate, trench excavation, trench backfill, hor. boring equipment, rodent guard and laid up stone headwall at outlet.  
This practice is often installed in conjunction with terraces, diversions, sediment control basins, waterways, roof runoff structures, or simlar 
practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 150

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$7,073.21 Scenario Cost/Unit: $47.15

Cost Details (by category):

Equipment/Installation

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6-8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$2.09 36 $75.24

1132Horizontal Boring, > 3" 
diameter

Includes equipment, labor and setup. Foot $53.75 50 $2,687.50

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $117.15 4 $468.60

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.36 97 $228.92

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.48 6 $146.88

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $40.82 2 $81.64

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $33.69 4 $134.76

Materials

2531Rat Guard, 10" diameter Mild steel prong type rodend guard, 10 inch diameter.  
Attaches to the top of outlet pipe.  Includes materials and 
shipping only.

Each $13.77 1 $13.77

1418Headwall, stone or concrete 
bag

Laid up stone or concrete bag headwall for a pipe inlet.  
Square Foot unit is a vertical area measurement of the 
headwall cross-section.  Includes materials, equipment and 
labor.

Square 
Foot

$33.45 10 $334.50

1258Catch Basin, concrete, 3'x3'x6' Catch Basin, Precast Concrete, 3' square or round, cast 
grate, 6' deep.  Includes materials, equipment and labor.

Each $785.36 1 $785.36

620 - Underground Outlet (8 to 12 inch High Density Polyethylene (HDPE) Pipe with Catch Basin w/ Horizontal Boring) -  Page 1 of 2

FY2015 - Compiled 10/27/2014



USDA-Natural Resources Conservation Service Connecticut

Materials

1243Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 10"

Pipe, Corrugated HDPE Double Wall, 10" diameter with soil 
tight joints - AASHTO M252. Material cost only.

Foot $5.68 150 $852.00

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$84.90 1 $84.90

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$35.25 26 $916.50

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $262.64 1 $262.64
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